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Background

The Pump Station #9 was built in 1932 and is located at 8400 55th Ave S, Seattle WA, in the Henderson South
Area. The Henderson South Area is part of the Combined Sewer Overflow (CSO) program. The Henderson South
Area extends from Mead Street and 51st Avenue South southward to South Brighton Street, then along Lake
Washington and further south and east through Lakeridge Park to the South 116th Street and Woodley Avenue
area. The Henderson South Area includes six Basins 46, 47N, 47S, 48, 49, and 171. The basins are defined by
the geographic limits of the sewer systems that contribute CSOs to outfalls. Pump Station #9 is located within
Basin 46 of the Henderson South Area. Current CSOs are required by to be limited to a long-term average of no
more than one untreated discharge per year per outfall.

Project Scope

The City’s 2010 CSO NPDES permit requires the City to begin a construction project to reduce CSOs from the
uncontrolled South Henderson CSO basin 46 down to one overflow per site per year by 2015. This capital
improvement project will control CSO discharges from the South Henderson CSO basin 46 to improve water
quality and comply with the City’s regulatory requirements. The pump station improvements include upsizing two
existing pumps, upgrading the electrical equipment, and upgrading the power generator.

Contracting Opportunities

Schedule of Events Target Date
Construction Bid Advertisement Anticipated 2Q 26/14
Pre-Proposal Conference and Site Visit 7/7/2014
Contract Estimate (Preliminary) $520,000
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